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Project/Contract:  Lagoon Cell #1 Liner Supply 
McBride, BC 

Project/Contract No.:  403-013-11 

Owner:   The Corporation of the Village of McBride 

The Corporation of the Village of McBride requests Quotes for the supply only of a new lagoon liner for 
cell #1 at the community’s lagoon treatment system. The lagoon liner requirements for this project are 
summarized as follows: 

 Supply 23,075 m2 of Coletanche ES-2 or Teranap 431 Bituminous Geomembrane Material 
(BGM), or approved equal, as per design drawings and specifications. Quantities provided are 
based on neat lines only. Supplier is required to account for necessary overlap, wastage, and pipe 
penetrations in their quote. 

Supplied materials are to be delivered between July 1st and July 15th, 2023, FOB McBride, BC, 
Freight Prepaid. 

 Provisional installation of the 23,075 m2 of Coletanche ES-2 or Teranap 431 Bituminous 
Geomembrane Material (BGM), or approved equal, as per design drawings and specifications. 
The works will be for the installation of the BGM liner only. The preparation of the subgrade and 
other works per the design drawings will be completed by a civil contractor under a separate 
contract. Quantities provided are based on neat lines only. Supplier is required to account for 
necessary overlap, wastage, and pipe penetrations in their quote. 

The estimated installation window is between July 15th and September 30th, 2023. Coordination 
of construction dates with the civil contractor will be the responsibility of the BGM installer and 
the civil contractor.  

Quotes must: 

 be submitted electronically to cao@mcbride.ca and copied to dfranzmann@radloffeng.com 

 indicate the Project No. and Title as: “Project # 403-013-11: Lagoon Cell #1 Liner Supply” in 
the subject line. 

 be addressed to Attn: Chris Tupy  

 be received at the above email by no later than 3:00 p.m. local time, October 3rd, 2022. 

All questions relating to this project can be directed to:  

David Franzmann, EIT 

Project Manager  

R. Radloff & Associates Inc. 

1820 3rd Ave, Prince George, BC V2M 1G4 

Phone: (250) 562-6861 | Fax: (250) 562-6826 | email: dfranzmann@radloffeng.com 
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Upon review of submitted Quotes, the Village of McBride will provide a Notice of Acceptance to the 
successful supplier within one week of receipt.  

__________________________ 

David Franzmann, EIT 

Project Manager     
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